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EEA Financial Mechanism 2004-2009 

GRANT AGREEMENT 
 

between 
 

The FINANCIAL MECHANISM COMMITTEE 
established by Iceland, Liechtenstein and Norway  

 
and 

 
The Office of the Government of the Slovak Republic, 

hereinafter referred to as the “Focal Point”,  
representing the Slovak Republic, 

hereinafter referred to as the “Beneficiary State” 
 

together hereinafter referred to as the “Parties” 
 

for the financing of the “Reconstruction of the national cultural monument the 
Marriage palace in the Bytča town in 2007-2009” -Project 

 
hereinafter referred to as the “Project” 

 
 

Article 1 
Scope 

1. This Grant Agreement between the Financial Mechanism Committee and the 
Focal Point lays down the rights and obligations of the Parties regarding the 
implementation of the Project and the financial contribution from the EEA 
Financial Mechanism 2004-2009 to the Project.  

2. The Terms and Conditions (Annex I) and the Project Implementation Plan 
(Annex II) shall form an integral part of this Grant Agreement. Any reference 
to the Grant Agreement includes a reference to its annexes.  

3. Modifications of the Project and the Project Implementation Plan can be 
carried out in accordance with Articles 4.1 and 4.2 of the Terms and 
Conditions.  

4. This Grant Agreement is based on information provided by, through, or on 
behalf of the Focal Point to the Financial Mechanism Committee in the 
application for the Grant dated 20 March 2006, and on any other written 
information provided or confirmed by the Focal Point.  
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Article 2  

Grant 
1. The Financial Mechanism Committee shall, subject to the rules stipulated in 

the legal framework referred to in Article 1.2 of the Terms and Conditions, 
make available to the Focal Point a financial grant (hereinafter referred to as 
“the Grant”) to be used exclusively to finance the eligible cost of the Project. 
The Grant shall not exceed the amount of € 405,834. 

2. The estimated eligible project cost is € 954,902. 
3. The estimated total project cost is € 954,902. 
4. The grant rate shall not exceed 42.5 percent of the total, final eligible cost for 

the completed Project. This grant rate shall not be exceeded at any point 
during the implementation of the project. Further information on the funding 
is provided in the Project Implementation Plan (Annex II). 

5. The grant rate is based on the assumption that no excess profit will be 
generated by the project. 

 
Article 3 

Description of the Project 
 The purpose of the Project is to improve the technical condition of the 
Marriage Palace in Bytča to facilitate its usage for cultural and formal 
purposes, with the overall objective of preserving an object of national cultural 
heritage and enhancing the social and economic development of the Žilina 
region. Reference is made to the application dated 20 March 2006, and to 
correspondence with the Focal Point dated 26 February 2007, 22 May 2007, 
and 2 July 2007. 
 
The completed Project shall include the following activities and results:  
- renovation of the flooring; 
- ground works/improvement of the drainage and the foundation; 
- replacement of the roof;  
- works to exterior and interior: replacement of windows and doors; and 
- various restoration works to historic elements, including restoration of crown 
mouldings, coat of arms, and frescos on the façade. 
 
The Project Promoter is Žilina self-governing region. 
 
The Focal Point shall ensure that the State budget of the Slovak Republic will 
provide at least 15 percent of the estimated eligible Project cost. 
 Further information on activities and results is provided in the Project 
Implementation Plan (Annex II). 

 
Article 4 

Eligibility of expenses 
1. Unless otherwise agreed by the parties, the Detailed Eligibility Provisions – 

Expenditures dated 24 May 2006 shall be applicable to the implementation of 
the Project. 

2. Expenditures incurred before 23 July 2007 are not eligible. 
3. Expenditures incurred after 30 April 2011 are not eligible.  
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Article 5 
Disbursements 

1. The Financial Mechanism Committee may retain up to 2.5 % of the estimated 
eligible project cost until the Project Completion Report referred to in Article 
4.4 of the Terms and Conditions has been approved by the Financial 
Mechanism Committee. 

2. Disbursements shall be made in EUR to the following bank account of the 
Beneficiary State: 
Account Holder: Ministry of Finance of the Slovak Republic (Paying 
Authority) 
IBAN:  
Swift/BIC Code: S  
Bank Name: State Treasury 
Bank Address: SK-810 05 Bratislava, Radlinského 32 

 
 

 
Article 6 

Conditions for the awarding of the Grant 
1. The grant is awarded under the following general conditions 

(a) The Focal Point shall ensure that the Project Promoter keeps the property 
properly insured against losses such as fire, theft and other normally insurable 
incidents for at least 5 years following the approval of the Project Completion 
Report. 
(b) The Focal Point shall ensure that any residual or extracted material from 
the restoration/renovation works must be reused, recycled, treated and/or 
deposited in an environmentally sound manner and documentation of this 
must be given as a part of the Project Interim Reports. 
(c) The Focal Point shall ensure that the premises shall remain in the 
ownership of the Project Promoter and continue to be used for the purposes 
described for at least 5 years following the approval of the Project Completion 
Report. 

2. The following conditions shall be fulfilled prior to the first disbursement: 
Not Applicable 

3. The following conditions shall be fulfilled before completion of the project: 
Not Applicable 

4. The Focal Point shall ensure that the Project Promoter takes in a timely 
manner the necessary steps to fulfil the conditions described above.  

5. The grant / grant rate applied for has been reduced on the following grounds: 
The budget posts 'inflation' and 'worsened conditions' are not eligible costs. 
The total eligible Project costs have been reduced by 100,473 EUR (29,949 + 
70,524 EUR), i.e. from 1,055,375 EUR to 954,902 EUR and the Grant has 
been reduced accordingly. 
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Article 7 

Specific post completion obligations 
After the completion of the Project, the Focal Point shall comply with the 
following specific post completion obligations: 
The Focal Point shall ensure that the Project Promoter properly maintains the 
property and establishes a fund dedicated to the maintenance of the results of 
the Project into which an appropriate annual sum shall be paid, which shall be 
minimum 1 percent of the total Project cost. 

 
 

Article 8 
Contact information 

1. The addresses of the Parties to this Grant Agreement and other relevant bodies 
at the time of signing are as follows: 
 
Focal Point: 
Office of the Government of the Slovak Republic 
Att: Slovak Focal Point 
Nám. slobody 1 
Bratislava 813 70 
Slovakia 
Telephone: +421 2 5729 5516 
Fax: +421 2 54443 0056 
Email: eeagrants@vlada.gov.sk 
 
Financial Mechanism Committee and the Financial Mechanism Office: 
The Financial Mechanism Office  
European Free Trade Association 
Att.: Director of the Financial Mechanism Office 
Rue Joseph II 12-16 
B-1000 Brussels 
Belgium  
Telephone: +32 (0)2 286 1701 
Telefax (general): +32 (0)2 286 1789 
E-mail: fmo@efta.int 
 
Project Promoter: 
Žilinský samosprávny kraj (Žilina self-governing region) 
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Disbursement Agent: 
BBVA 
Avenue des Arts 43 
1040 Brussels 
Belgium 
 

2. Changes of the above contact information shall be given in writing without 
undue delay by each party to this Grant Agreement. 

 
 

 
Article 9 

Entry into force and duration 
1. This Grant Agreement shall enter into force on the date of the last signature of 

the Parties. 
2. This Grant Agreement shall remain in force until 5 years have elapsed after 

the date of the acceptance of the Project Completion Report. 
******** 

 
This Grant Agreement is drawn up in two originals in the English language.  
 
Signed in ……………on…………  Signed in ……………on………… 
 
For the Financial Mechanism    For the Focal Point 
Committee 

 
 
………………………………. ………………………………. 
Anders Erdal Dušan Čaplovič 
Chairman Deputy Prime Minister of the 

Government of the Slovak 
Republic for Knowledge-Based 
Society, European Affairs, Human 
Rights and Minorities 
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Norwegian Financial Mechanism 2004-2009 

GRANT AGREEMENT 
 

between 
 

The Royal Norwegian Ministry of Foreign Affairs 
hereinafter referred to as the “NMFA” 

 
and 

 
The Office of the Government of the Slovak Republic, 

hereinafter referred to as the “Focal Point”,  
representing the Slovak Republic, 

hereinafter referred to as the “Beneficiary State” 
 

together hereinafter referred to as the “Parties” 
 

for the financing of the “Reconstruction of the national cultural monument the 
Marriage palace in the Bytča town in 2007-2009” -Project 

 
hereinafter referred to as the “Project” 

 
 

Article 1 
Scope 

1. This Grant Agreement between the NMFA and the Focal Point lays down the 
rights and obligations of the Parties regarding the implementation of the 
Project and the financial contribution from the Norwegian Financial 
Mechanism 2004-2009 to the Project.  

2. The Terms and Conditions (Annex I) and the Project Implementation Plan 
(Annex II) shall form an integral part of this Grant Agreement. Any reference 
to the Grant Agreement includes a reference to its annexes.  

3. Modifications of the Project and the Project Implementation Plan can be 
carried out in accordance with Articles 4.1 and 4.2 of the Terms and 
Conditions.  

4. This Grant Agreement is based on information provided by, through, or on 
behalf of the Focal Point to the NMFA in the application for the Grant dated  
20 March 2006, and on any other written information provided or confirmed 
by the Focal Point.  
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Article 2  
Grant 

1. The NMFA shall, subject to the rules stipulated in the legal framework 
referred to in Article 1.2 of the Terms and Conditions, make available to the 
Focal Point a financial grant (hereinafter referred to as “the Grant”) to be used 
exclusively to finance the eligible cost of the Project. The Grant shall not 
exceed the amount of € 405,833. 

2. The estimated eligible project cost is € 954,902. 
3. The estimated total project cost is € 954,902. 

4. The grant rate shall not exceed 42.5 percent of the total, final eligible cost for 
the completed Project. This grant rate shall not be exceeded at any point 
during the implementation of the project. Further information on the funding 
is provided in the Project Implementation Plan (Annex II). 

5. The grant rate is based on the assumption that no excess profit will be 
generated by the project. 

Article 3 
Description of the Project 

The purpose of the Project is to improve the technical condition of the 
Marriage Palace in Bytča to facilitate its usage for cultural and formal 
purposes, with the overall objective of preserving an object of national cultural 
heritage and enhancing the social and economic development of the Žilina 
region. Reference is made to the application dated 20 March 2006, and to 
correspondence with the Focal Point dated 26 February 2007, 22 May 2007, 
and 2 July 2007. 
 
The completed Project shall include the following activities and results:  
- renovation of the flooring; 
- ground works/improvement of the drainage and the foundation; 
- replacement of the roof;  
- works to exterior and interior: replacement of windows and doors; and 
- various restoration works to historic elements, including restoration of crown 
mouldings, coat of arms, and frescos on the façade. 
 
The Project Promoter is Žilina self-governing region. 
 
The Focal Point shall ensure that the State budget of the Slovak Republic will 
provide at least 15 percent of the estimated eligible Project cost. 
 Further information on activities and results is provided in the Project 
Implementation Plan (Annex II). 

 
Article 4 

Eligibility of expenses 
1. Unless otherwise agreed by the Parties, the Detailed Eligibility Provisions – 

Expenditures dated 24 May 2006 shall be applicable to the implementation of 
the Project. 

2. Expenditures incurred before 23 July 2007 are not eligible. 
3. Expenditures incurred after 30 April 2011 are not eligible.  
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Article 5 
Disbursements 

1. The NMFA may retain up to 2.5 % of the estimated eligible project cost until 
the Project Completion Report referred to in Article 4.4 of the Terms and 
Conditions has been approved by the NMFA. 

2. Disbursements shall be made in EUR to the following bank account of the 
Beneficiary State: 
Account Holder: Ministry of Finance of the Slovak Republic (Paying 
Authority) 
IBAN:  
Swift/BIC Code:  
Bank Name: State Treasury 
Bank Address: SK-810 05 Bratislava, Radlinského 32 

 
 

 
Article 6 

Conditions for the awarding of the Grant 
1. The grant is awarded under the following general conditions 

(a) The Focal Point shall ensure that the Project Promoter keeps the property 
properly insured against losses such as fire, theft and other normally insurable 
incidents for at least 5 years following the approval of the Project Completion 
Report. 
(b) The Focal Point shall ensure that any residual or extracted material from 
the restoration/renovation works must be reused, recycled, treated and/or 
deposited in an environmentally sound manner and documentation of this 
must be given as a part of the Project Interim Reports. 
(c) The Focal Point shall ensure that the premises shall remain in the 
ownership of the Project Promoter and continue to be used for the purposes 
described for at least 5 years following the approval of the Project Completion 
Report. 

2. The following conditions shall be fulfilled prior to the first disbursement: 
Not Applicable 

3. The following conditions shall be fulfilled before completion of the project: 
Not Applicable 

4. The Focal Point shall ensure that the Project Promoter takes in a timely 
manner the necessary steps to fulfil the conditions described above.  

5. The grant / grant rate applied for has been reduced on the following grounds: 
The budget posts 'inflation' and 'worsened conditions' are not eligible costs. 
The total eligible Project costs have been reduced by 100,473 EUR (29,949 + 
70,524 EUR), i.e. from 1,055,375 EUR to 954,902 EUR and the Grant has 
been reduced accordingly. 
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Article 7 
Specific post completion obligations 

After the completion of the Project, the Focal Point shall comply with the 
following specific post completion obligations: 
The Focal Point shall ensure that the Project Promoter properly maintains the 
property and establishes a fund dedicated to the maintenance of the results of 
the Project into which an appropriate annual sum shall be paid, which shall be 
minimum 1 percent of the total Project cost. 

 
 
 

Article 8 
Contact information 

1. The addresses of the Parties to this Grant Agreement and other relevant bodies 
at the time of signing are as follows: 
 
Focal Point: 
Office of the Government of the Slovak Republic 
Att: Slovak Focal Point 
Nám. slobody 1 
Bratislava 813 70 
Slovakia 
Telephone: +421 2 5729 5516 
Fax: +421 2 54443 0056 
Email: eeagrants@vlada.gov.sk 
 
Financial Mechanism Committee and the Financial Mechanism Office: 
The Financial Mechanism Office  
European Free Trade Association 
Att.: Director of the Financial Mechanism Office 
Rue Joseph II 12-16 
B-1000 Brussels 
Belgium  
Telephone: +32 (0)2 286 1701 
Telefax (general): +32 (0)2 286 1789 
E-mail: fmo@efta.int 
 
Project Promoter: 
Žilinský samosprávny kraj (Žilina self-governing region) 
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Disbursement Agent: 
BBVA 
Avenue des Arts 43 
1040 Brussels 
Belgium 
 

2. Changes of the above contact information shall be given in writing without 
undue delay by each Party to this Grant Agreement. 

 
Article 9 

Entry into force and duration 
1. This Grant Agreement shall enter into force on the date of the last signature of 

the Parties. 
2. This Grant Agreement shall remain in force until 5 years have elapsed after 

the date of the acceptance of the Project Completion Report. 
******** 

 
This Grant Agreement is drawn up in two originals in the English language.  
 
Signed in ……………on…………  Signed in ……………on………… 
 
For the NMFA     For the Focal Point 

 
 
………………………………. ………………………………. 
Anders Erdal Dušan Čaplovič 
Deputy Director General Deputy Prime Minister of the 

Government of the Slovak 
Republic for Knowledge-Based 
Society, European Affairs, Human 
Rights and Minorities 
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SK0034 - Annex II

PIP 3.14

Project Implementation Plan

Read the Project Implementation Plan user guide prior to completing 
this plan.

You have received a tailored Project Implementation Plan - please 
complete the light blue fields and submit only the electronic version 

of the plan to the Financial Mechanism Office through the Focal Point.

If any of the details in the Project Promoter section are incorrect, 
please inform the Focal Point without delay. 

To avoid loss of information on the printout of this plan, you must not 
exceed the sizes of the fill-in text boxes.

Project Implementation Plan 1 SK0034-PIP-00088
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Full Legal Name  [0.1]

Contact Person  [0.2]

Job title  [0.3]

Organisation  [0.4]

Address  [0.5]

Telephone  [0.6]

Mobile  [0.7]

Fax  [0.8]

Email  [0.9]

Project Title  [1.1]

Project Number   [1.2]

1 Euro =   [1.3] SKK

Final Eligibility Date  [1.4] Deadline for final payment claim  [1.5]

Planned start date  [1.6] Planned completion date  [1.7]

Summary of overall project funding

Total  cost  [1.8] Total  cost  [1.9]

Total eligible cost [1.10] Total eligible cost [1.11]

Total grant [1.12] Total to be disbursed [1.13]

Grant Rate [1.14] 85.00%

Explanation if [1.13] total to be disbursed is less than 
[1.12] total grant awarded [1.15]

Summary of funding by Financial Mechanism
Grant awarded - FMC [1.16] Grant awarded - NMFA [1.17]

Partial Grant Rate - FMC [1.18] 42.50% Partial Grant Rate - NMFA [1.19] 42.50%

PROJECT PROMOTER
Žilinský samosprávny kraj (Žilina self-governing region)

PART I - Project Summary

Reconstruction of the national cultural monument the Marriage palace in the Bytča town in 2007-2009

SK0034

38.69000

30 Apr 11 30 Oct 11

Jan 08 Dec 09

Awarded by FMC/NMFA Totals from this PIP

954,902 954,902

954,902 954,902

811,667 811,667

405,834 405,833

Project Implementation Plan 2 SK0034-PIP-00088
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Budget - Incurred expenses

 2008 2009 2010 Total %

Cash Eligible Expenses - Budget Headings  [2.1]

Management Costs 0 0.00%

Labour 8,580 8,580 17,160 1.80%

Contractors 562,773 370,319 933,092 97.72%

0 0.00%

0 0.00%

Publicity 2,175 2,475 4,650 0.49%

0 0.00%

0 0.00%

0 0.00%

Total Cash Outflow  [2.2] 573,528 381,374 0 954,902 100.00%

Total Eligible Expense Breakdown (from activities)

Cash Eligible Expenses   [2.3] 546,619 408,283 0 954,902 100.00%

In-kind Eligible Expenses  [2.4] 0 0 0 0 0.00%

Total Eligible Expenses  [2.5] 546,619 408,283 0 954,902 100.00%

Total Project Cost Breakdown (from activities)

Total Eligible Expenses  [2.6] 546,619 408,283 0 954,902 100.00%

Non-eligible Expenses  [2.7] 0 0 0 0 0.00%

Total Project Cost  [2.8] 546,619 408,283 0 954,902 100.00%

Financial Resources - eligible expenses funding

 2008 2009 2010 Total %

Financial Mechanism Financing

EEA Financial Mechanism  [2.9] 175,488 201,708 28,638 405,834 42.50%

Norwegian Financial Mechanism [2.10] 175,487 201,708 28,638 405,833 42.50%

Total [2.11] 350,975 403,416 57,276 811,667 85.00%

Co-financing from central, regional or local government budget

Cash co-financing [2.12] 61,937 71,191 10,107 143,235 15.00%

In-kind contribution [2.13] 0 0 0 0 0.00%

Total [2.14] 61,937 71,191 10,107 143,235 15.00%

Co-financing from non-government sources

Cash co-financing [2.15] 0 0 0 0 0.00%

In-kind contribution [2.16] 0 0 0 0 0.00%

Total [2.17] 0 0 0 0 0.00%

Financial Resources Summary

Total in-kind contribution [2.18] 0 0 0 0 0.00%

Total cash [2.19] 412,912 474,607 67,383 954,902 100.00%

Total in-kind contribution and cash [2.20] 412,912 474,607 67,383 954,902 100.00%

PART II - Financial Breakdown

Project Implementation Plan 3 SK0034-PIP-00088
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Overall objective (long term effects)  [3.1]

Purpose (direct and immediate results)  [3.5]

Results (goods and services produced)  [3.9]

PART III - Project Indicators

Indicator  [3.2] Baseline  [3.3] Target  [3.4]

Preservation of an object of national cultural heritage and 
enhancement of the social and economic development of the 
Žilina region

Indicator  [3.6] Baseline  [3.7] Target  [3.8]

Number of preserved buildings of cultural heritage value 0 1Improvement of technical condition of the Marriage Palace to 
facilitate its usage for cultural and formal purposes

Indicator [3.10] Baseline [3.11] Target [3.12]

Number of m2 of renovated roof 0 937.2

Number of m2 of restored façade 0 396

Restoration and renovation works

Ground works Foundation insulated against water and humidity (m2) 0 172.8

Number of m3 of trench 0 58.6

Project Implementation Plan 4 SK0034-PIP-00088
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Activity number  [4.1] 1 of 5

Activity title  [4.2]

Activity description  [4.3]

month year month year

Planned start date  [4.4] Jan 08 Planned completion date  [4.5] Jul 08

Jan 08
-

Mar 08

Apr 08
-

Jun 08

Jul 08
-

Sep 08

Oct 08
-

Dec 08

Jan 09
-

Mar 09

Apr 09
-

Jun 09

Jul 09
-

Sep 09

Oct 09
-

Dec 09 Planned Total

Cash eligible expenses  [4.6] 26,391 72,600 22,067 0 0 0 0 0 121,058

In-kind eligible expenses (central, regional, local 
government budget)  [4.7]

0 0 0 0 0 0 0 0 0

In-kind eligible expenses (non-government sources)  [4.8] 0 0 0 0 0 0 0 0 0

Non eligible expenses  [4.9] 0 0 0 0 0 0 0 0 0

Total expenses [4.10] 26,391 72,600 22,067 0 0 0 0 0 121,058

PART IV - Project Activities

Renovation of the flooring

It is connected w ith sanitation w orks on the internal rendering, insulated w orks on the f loors, construction of 
the priming layers and plasters.

Project Implementation Plan 5 SK0034-PIP-00088
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Activity number  [4.1] 2 of 5

Activity title  [4.2]

Activity description  [4.3]

month year month year

Planned start date  [4.4] Mar 08 Planned completion date  [4.5] Oct 08

Jan 08
-

Mar 08

Apr 08
-

Jun 08

Jul 08
-

Sep 08

Oct 08
-

Dec 08

Jan 09
-

Mar 09

Apr 09
-

Jun 09

Jul 09
-

Sep 09

Oct 09
-

Dec 09 Planned Total

Cash eligible expenses  [4.6] 0 41,654 35,400 13,100 0 0 0 0 90,154

In-kind eligible expenses (central, regional, local 
government budget)  [4.7]

0 0 0 0 0 0 0 0 0

In-kind eligible expenses (non-government sources)  [4.8] 0 0 0 0 0 0 0 0 0

Non eligible expenses  [4.9] 0 0 0 0 0 0 0 0 0

Total expenses [4.10] 0 41,654 35,400 13,100 0 0 0 0 90,154

Ground Works/improvement of the drainage and the foundation

It includes an effor of earth w orks, under drill of the masonry, jet grouting of the masonry w ith isolated 
mixture, sanitation and isolated w orks on the external platers on the ground of w eepness of the external 
masonry.

Project Implementation Plan 6 SK0034-PIP-00088
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Activity number  [4.1] 3 of 5

Activity title  [4.2]

Activity description  [4.3]

month year month year

Planned start date  [4.4] Jun 08 Planned completion date  [4.5] Dec 08

Jan 08
-

Mar 08

Apr 08
-

Jun 08

Jul 08
-

Sep 08

Oct 08
-

Dec 08

Jan 09
-

Mar 09

Apr 09
-

Jun 09

Jul 09
-

Sep 09

Oct 09
-

Dec 09 Planned Total

Cash eligible expenses  [4.6] 0 106,800 108,000 74,307 0 0 0 0 289,107

In-kind eligible expenses (central, regional, local 
government budget)  [4.7]

0 0 0 0 0 0 0 0 0

In-kind eligible expenses (non-government sources)  [4.8] 0 0 0 0 0 0 0 0 0

Non eligible expenses  [4.9] 0 0 0 0 0 0 0 0 0

Total expenses [4.10] 0 106,800 108,000 74,307 0 0 0 0 289,107

Replacement of the roof

It includes performing demolish w orks, location of the stage, disassembling of existing roof, creation of the 
new  solidifying rim, installation of the new  timber of the roof and the w eather roof, ventilated and w hite-
outed elements of attic, plumber w orks including conductor.

Project Implementation Plan 7 SK0034-PIP-00088
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Activity number  [4.1] 4 of 5

Activity title  [4.2]

Activity description  [4.3]

month year month year

Planned start date  [4.4] Nov 08 Planned completion date  [4.5] Nov 09

Jan 08
-

Mar 08

Apr 08
-

Jun 08

Jul 08
-

Sep 08

Oct 08
-

Dec 08

Jan 09
-

Mar 09

Apr 09
-

Jun 09

Jul 09
-

Sep 09

Oct 09
-

Dec 09 Planned Total

Cash eligible expenses  [4.6] 0 0 0 46,300 63,200 86,200 54,200 39,207 289,107

In-kind eligible expenses (central, regional, local 
government budget)  [4.7]

0 0 0 0 0 0 0 0 0

In-kind eligible expenses (non-government sources)  [4.8] 0 0 0 0 0 0 0 0 0

Non eligible expenses  [4.9] 0 0 0 0 0 0 0 0 0

Total expenses [4.10] 0 0 0 46,300 63,200 86,200 54,200 39,207 289,107

Works to exterior and interior:replacement of windows and doors

Replacement of w indow s and doors, w ork of the goad, paint and dope.

Project Implementation Plan 8 SK0034-PIP-00088
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Activity number  [4.1] 5 of 5

Activity title  [4.2]

Activity description  [4.3]

month year month year

Planned start date  [4.4] Jan 09 Planned completion date  [4.5] Dec 09

Jan 08
-

Mar 08

Apr 08
-

Jun 08

Jul 08
-

Sep 08

Oct 08
-

Dec 08

Jan 09
-

Mar 09

Apr 09
-

Jun 09

Jul 09
-

Sep 09

Oct 09
-

Dec 09 Planned Total

Cash eligible expenses  [4.6] 0 0 0 0 46,300 51,200 39,800 28,176 165,476

In-kind eligible expenses (central, regional, local 
government budget)  [4.7]

0 0 0 0 0 0 0 0 0

In-kind eligible expenses (non-government sources)  [4.8] 0 0 0 0 0 0 0 0 0

Non eligible expenses  [4.9] 0 0 0 0 0 0 0 0 0

Total expenses [4.10] 0 0 0 0 46,300 51,200 39,800 28,176 165,476

Warious restoration Works to historic elements, including restoration of crown mouldings, coat of arms, and frescos on the 
facade

Restoration w orks are related to facade decorations, paint decoration of the throne gadroon and angel 
brackets. At same time, there w ill be reconstruction of w indow s lining, legend of the panel on portal, 
w indow  parapets, plastic decoration of the amorphous forms and painting in inside of the project on the 
plaster right under the w eather part, w hich w ill be removed. Ad the same time this activity includes also 
rew ard of the project manager and publicity of the project.
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Reconstruction of the national cultural monument the Marriage palace in the Bytča town in 2007-2009 - SK0034 - Annex II

Total advance payment  [5.1]

Brief description of source of cash co-financing 
from central, regional or local government budget  [5.2]

Brief description of source of cash 
co-financing from non-government sources  [5.3]

Percentage cash co-financing from non-government 
sources  [5.4]

0.00%

Percentage of total eligible expense to be disbursed on 
approval of Project Completion Report (PCR)  [5.5]

5.00%

Advance offset mechanism  [5.6]

PIR Number  [5.7] 1 2 3 4 5 6 7 8 PCR

Reporting Period Start Month  [5.8] Jan 08 Apr 08 Jul 08 Oct 08 Jan 09 Apr 09 Jul 09 Oct 09 Jan 09

Reporting Period End Month  [5.9] Mar 08 Jun 08 Sep 08 Dec 08 Mar 09 Jun 09 Sep 09 Dec 09 Dec 09

Likely Disbursement Month [5.10] Jan 08 Jun 08 Sep 08 Dec 08 Mar 09 Jun 09 Sep 09 Dec 09 Mar 10 Jun 10

Advance offset [5.11] 0 0 0 0 0 0 0 0

Disbursement [5.12] 0 22,432 187,896 140,647 113,651 93,075 116,790 79,900 9,531 47,745

Cash co-financing from central, regional or local 
government budget [5.13]

0 3,959 33,158 24,820 20,056 16,425 20,610 14,100 10,107

Cash co-financing from non-government sources [5.14] 0 0 0 0 0 0 0 0 0

Disbursement to date [5.15] 0 22,432 210,328 350,975 464,626 557,701 674,491 754,391 763,922 811,667

Cash co-financing to date [5.16] 0 3,959 37,117 61,937 81,993 98,418 119,028 133,128 143,235 143,235

In kind contribution to date [5.17] 0 0 0 0 0 0 0 0 0 0

Total funding to date [5.18] 0 26,391 247,445 412,912 546,619 656,119 793,519 887,519 907,157 954,902

Not Applicable

PART V - Disbursement Plan
0

The project w il be co-f inanced from the State budget - chapter General Treasury Administration. Cash co-
financed is 15 percent of the eligible cost.

n/a
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